

4-8-2020

FDP Form 10b - Bid Results on Goods and Services


Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a - CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of Philippines  
GOODS AND SERVICES BID-OUT

Province, City or Municipality: MINA  
1st Quarter, CY 2020

| Reference No. | Item Description   | Approved Budget for Contract | Winning Bidder                    | Name and Address Of Bidder          | Bid Amount | Date of Bidding |
|---------------|--|------------------------------|-----------------------------------|-------------------------------------|------------|-----------------|
| 6832784       | Rehabilitation of Multi-Purpose Hall, Brgy. Agmanaphao, Mina, Iloilo                   | 217,865.00                   | Quatro Amigos Builders and Supply | Brgy. Tumcon Ilaud, Pototan, Iloilo |            | 2/21/2020       |
| 6944077       | Construction of Elevated Water Tank, Montogawe Ecopark, Barangay, Bangac, Mina, Iloilo | 225,995.00                   | Quatro Amigos Builders and Supply | Brgy. Tumcon Ilaud, Pototan, Iloilo | 225,465.00 | 4/3/2020        |

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

  
GERMAN D. SALANIO  
BAC Secretariat Head

  
LICERIO C. PATINGO  
BAC Chairperson

4-8-2020

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a - CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid for project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of the Philippines  
CIVIL WORKS BID-OUT  
Province, City or Municipality: MINA  
1st Quarter, CY2020

| No. | Reference No. | Name of Project  | Approved Budget for Contract | Location                   | Winning Bidder   | Name and Address                 | Bid Amount   | Bidding Date | Contract Duration |
|-----|---------------|--|------------------------------|----------------------------|------------------|----------------------------------|--------------|--------------|-------------------|
| 1   | 6798938       | Concreting of Farm to Market Road                        | 2,000,000.00                 | Brgy. Janipa-an West       | Noe's Builders   | Brgy. Ingore, Lapaz, Iloilo City | 1,998,849.80 | 2/6/2020     | 45 days           |
| 2   | 6798773       | Concreting of Barangay Road                              | 2,000,000.00                 | Brgy. Tipolo               | H.F. ENTERPRISES | Ledesma St., Jaro, Iloilo City   | 1,998,823.50 | 2/6/2020     | 45 days           |
| 3   | 6809087       | Construction of 4 Units Waiting Shed and Sidewalk Canopy | 1,000,000.00                 | Mina National High School  | Noe's Builders   | Brgy. Ingore, Lapaz, Iloilo City | 998,777.40   | 2/12/2020    | 120 days          |
| 4   | 6806270       | Embankment of Extension of Drainage Project              | 600,000.00                   | Cabalabaguan, Mina, Iloilo | Noe's Builders   | Brgy. Ingore, Lapaz, Iloilo City | 599,240.00   | 2/12/2020    | 45 days           |
| 5   | 6805396       | Site Development of National Child Development Center    | 1,500,000.00                 | Mina East, Mina, Iloilo    | H.F. ENTERPRISES | Ledesma St., Jaro, Iloilo City   | 1,498,267.49 | 2/12/2020    | 90 days           |
| 6   | 6822425       | Improvement/Expansion of MDRRMO                          | 2,000,000.00                 | Mina West, Mina, Iloilo    | Noe's Builders   | Brgy. Ingore, Lapaz, Iloilo City | 1,997,952.66 | 2/19/2020    | 120days           |

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

  
**GERMAN D. SALANIO**  
BAC Secretariat Head

  
**LICERIO C. PATINGO**  
BAC Chairperson

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of the Philippines  
 CIVIL WORKS BID-OUT  
 Province, City or Municipality: MINA  
 1st Quarter, CY2020

| No. | Reference No. | Name of Project   | Approved Budget for Contract | Location                             | Winning Bidder              | Name and Address                 | Bid Amount   | Bidding Date | Contract Duration |
|-----|---------------|---|------------------------------|--------------------------------------|-----------------------------|----------------------------------|--------------|--------------|-------------------|
| 7   | 6814006       | Rehabilitation of Barangay Talibong Grande Farm to Market Road (Slope Protection) | 1,950,000.00                 | Brgy. Talibong, Mina, Iloilo         | VEONG CONSTRUCTION & SUPPLY | Brgy. Lanag Sta. Barbara, Iloilo | 1,948,752.23 | 2/19/2020    | 45 days           |
| 8   | 6841230       | Completion of 24 Row Houses (Pabahay ng Mina Phase II)                            | 1,500,000.00                 | Brgy. Mina West, Mina, Iloilo        | Noe's Builders              | Brgy. Ingore, Lapaz, Iloilo City | 1,498,178.05 | 2/28/2020    | 120 days          |
| 9   | 6890494       | Concreting of Farm to Market Road, Brgy. Talibong Pequeño, Mina, Iloilo           | 10,000,000.00                | Brgy. Talibong Pequeño, Mina, Iloilo | Noe's Builders              | Brgy. Ingore, Lapaz, Iloilo City | 9,991,016.12 | 3/20/2020    | 90 days           |

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

  
**GERMAN B. SALANIO**  
 BAC Secretariat Head

  
**LICARIO C. PATINGO**  
 BAC Chairperson